# **ADDENDUM NUMBER 1**

SEDALIA, MO	Title:	Storm Drainage Improvements – Project Area 21
	Owner:	City of Sedalia, Missouri
	Engineer:	Wilson & Company, Inc., Engineers & Architects

### ISSUE DATE: January 25, 2024

Bidders are hereby notified of the following changes, additions, modifications, information and clarification for the above project, for which Bids are to be received on Wednesday, **February 7**, **2024**, at 2:30 PM are amended as follows:

#### **QUESTIONS AND CLARIFICATIONS**

- 1. Do you have any idea when these projects will have to be performed? This will decide whether we will want to bid or not.
  - a. The expectation would be that the Contractor will mobilize to the site between 30-45 days from the date of Contract execution.
- 2. We are planning on bidding on the four storm drainage improvement projects that bid on February 7th, and we have a question. If a contractor is low on two or more of these projects, will there be a modification of the days to complete or will the contractor be expected to do up to four projects at the same time and stay within the time allowed for each project?
  - a. If this scenario occurs and one contractor is awarded two or more projects, a modified schedule may be negotiated with the City.
- 3. Our bonding agent says that the bid bond forms provided by Sedalia do not list an owner. They need an owner's name to issue the bonds. Do you have forms that show the name of the owner, or can we just type in The City of Sedalia?
  - a. Please use "The City of Sedalia, MO" as the Owner name.

## PLANS

1. No Changes

## PROJECT MANUAL

1. No Changes

**NOTE:** Bidders must acknowledge receipt of this Addendum by listing the number and date, where provided, on the Proposal.