
ATTACHMENT A
SCOPE OF SERVICES

SEDALIA STORM DRAINAGE IMPROVEMENTS
Project Area 35

Task 1 – Topographic and Utility Survey

1.1 Property Research
Perform a field search to recover existing monumentation (existing front property corners 
and right-of-way markers). Review the subdivision plats and field research to develop the 
existing property lines and establish the existing right-of-way. This work task is not 
intended to be a property survey.

1.2 Horizontal and Vertical Control
Set three (3) control points at each project area.  The control will be tied to Missouri State 
Plane – Central Zone (NAD 83) & NAVD 88 Vertical Datum.

1.3 Utility Survey
Locate marked utilities at each project area including, but not limited to, water, sewer, 
gas, power, telephone, cable TV, and fiber optics.  Buried utility companies will be 
contacted through the Missouri One-Call system and as supplemented by the City for 
those utilities not associated with the One-Call system.  Utilities will be horizontally field 
located according to the field marks made by the utility companies or the One-Call 
locator. The inflow/outflow elevations for storm and sanitary sewer structures will be 
located along with the size and type of structure and the size and type of the conduit 
entering and leaving the structure.

1.4 Topographic Survey
Perform field surveys to obtain sufficient detail for the project design. The field 
information shall include topographic information to clearly identify breaklines, slopes, 
and terrain issues including paving, sidewalks, entrances & utilities. 

1.5 Documentation
Prepare a CADD drawing of the property lines, right-of-way, existing utilities, existing 
topographic features, and spot elevations that will be used to supplement the City 
GIS/Lidar data.  This drawing will be used as the basemap for the design and plan 
preparation.

1.6 Easement Documents
Prepare easement documents as required for temporary construction, channel grading, 
and/or surface drainage in swales.
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Task 2 – Plan Preparation

2.1 Preliminary Plan Preparation (60% Plans)
Wilson & Company did not perform an evaluation for this project area during the 
Stormwater Master Plan – Priority Projects study. Olsson Associates previously 
performed a study and concept cost estimate of this area, which was used to help develop 
this scope and fee.

Prior to plan preparation, Wilson & Company will conduct an evaluation of this project 
area to determine the appropriate layout. A concept layout will be provided, from which 
the construction plans will be prepared.

Plan sheets will be developed as required to convey sufficient detail for construction.  
The following sheets will be prepared for the Preliminary Plan submittal:

 Title Sheet 
 General Layout Sheet
 Plan & Profile Sheets
 Erosion Control Sheets
 Traffic Control Sheets

The Preliminary Plans and Engineer’s Opinion of Probable Construction Cost will be 
submitted to the City for review.  City comments will be addressed and written responses 
will be prepared and submitted with Final Plans.

2.2 Final Plans and Project Manual Preparation (100% Plans)
Based on comments received during the Preliminary Plan review, Final Plans will be 
revised. A written list of comments from the Preliminary Plan review will be assembled 
into a single document and responses to each comment will be provided.  A Project 
Manual will be developed using the City’s standard front end documents and technical 
specifications.    

The Final Plans, Project Manual and Engineer’s Opinion of Probable Construction Cost 
will be submitted to the City for review.  City comments will be addressed and written 
responses will be prepared prior to advertising the project for Bid.

2.3 Post Design Services
The following post design services will be provided:

 Submit Final Plans and Project Manual documents in PDF format for bidding the 
project by the City.

 Answer questions and issue addendums, if required, during the project 
advertisement period.

 Review shop drawings 
 Address contractor RFIs during construction
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Items Not Included in the Scope of Services

1. Any work requested by the City that is not included in the basic services will be classified as 
supplemental services. Supplementary services shall include, but are not limited to the following:

a. Changes in the scope, extent, or character of the project.
b. Revisions to the plans when inconsistent with previous approvals or instructions by the 

City.
c. Updating plans to reflect development that has occurred after the Final Plans are 

complete.
2. Utility coordination except as specifically stated in Task 1.3.
3. Obtaining Ownership & Encumbrance or Title Reports for the adjacent properties.
4. Public Involvement or meetings with the adjacent property owners.
5. Design of sidewalks or handicap ramps.
6. Full property survey or setting of new property corners if they are missing is not required.
7. Environmental permitting.
8. Construction Phase Services:

a. Construction inspection or testing.
b. Substantial and Final completion inspections.
c. Preparation of record drawings.



Wilson & Company
Date:  10/28/2021 Sheet:  Fee Worksheet

EXHIBIT A
FEE ESTIMATE WORKSHEETProj.: Storm Drainage Improvements

By: GJLust
ESTIMATED MANHOURSDate: October 28, 2021

Client: Sedalia, MO
Notes: Project Area 35 TASK CODE

WCI CLASS P5 P3 OD4 FS6 FS5 FS4

TASK
I.D.

WORK TASK DESCRIPTION

TITLE
Project

Manager
Design

Engineer
CADD

Technician
Survey

Manager
Chief

Surveyor
Survey
Tech TOTAL

HOURS
LABOR
EFFORT

EXPENSE
EFFORT

TOTAL
FEE

TASK 1 - RIGHT-OF-WAY and UTILITY SURVEY
1.1 Property Research 4 2 6.00 $ 624.00 $ - $ 624.00
1.2 Horizontal & Vertical Control 2 2 4.00 $ 420.00 $ 420.50 $ 840.50
1.3 Utility Survey 4 4 8.00 $ 840.00 $ 392.00 $ 1,232.00
1.4 Topographic Survey 10 10 20.00 $ 2,100.00 $ 812.50 $ 2,912.50
1.5 Documentation 12 4 16.00 $ 1,568.00 $ - $ 1,568.00
1.6 Easement Documents 4 1 5.00 $ 472.00 $ - $ 472.00

Subtotal 0 0 20 7 16 16 59.00 $ 6,024.00 $ 1,625.00 $ 7,649.00

TASK 2 - PLAN PREPARATION
2.1 60% Plans 12 80 48 140.00 $ 15,044.00 $ 419.00 $ 15,463.00
2.2 Final Plans and Project Manual Preparation 8 40 24 72.00 $ 7,856.00 $ 110.00 $ 7,966.00
2.3 Post Design Services 2 4 6.00 $ 794.00 $ 128.00 $ 922.00

Subtotal 22 124 72 0 0 0 218.00 $ 23,694.00 $ 657.00 $ 24,351.00

TOTALS 22 124 92 7 16 16 277.00 $ 29,718.00 $ 2,282.00 $ 32,000.00



 

 Page B-108 2|01|13  

Improvement Area 35 – West 13th Street 
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Project Problem and Solution Summary 

This project area experiences street flooding in small and significant storm events. Stormwater 
flows from the south and collects on South Beacon Avenue and South Warren Avenue. The 
stormwater then flows onto West 13th Street. Once on West 13th Street the stormwater flows into 
a grate inlet and curb inlet in the sump near 1610 West 13th Street. The stormwater then flows 
through a 30” Corrugated Metal Pipe (CMP) and empties into an open channel in the rear of 
1610 West 13th Street. The existing stormwater system is undersized and causes street flooding 
on West 13th Street. No home flooding was reported in the area, however if the grate inlet were 
to become clogged home flooding is possible.   

To prevent flooding on West 13th Street and potential home flooding a new stormwater system 
should be constructed.  The stormwater system will begin on South Beacon Avenue and will 
continue to the north were it empties into the existing open channel.  The new stormwater 
system will capture water before it is able to flow onto West 13th Street. The existing CMP near 
1610 West 13th Street should also be lined to increase capacity and prevent the pipe from 
collapsing. The combination of the new system and an improved existing pipe will reduce street 
flooding and the potential for home flooding. For final design survey information will be needed 
for home low openings, utility information, and more detailed topographic data to provide more 
accurate channel sizing alignment and flood protection.   

Benefit Point Total 50 
Project Cost $196,275 
Cost/Benefit Score 3926 

Location Map 
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Cost Estimate 
Item Description Quantity 

Qty. 
Units 

  Unit 
Cost  

 Total 
Cost  

Pipe 21" and Larger - Yard 96 LF $180 $17,280 
Pipe 21" and Smaller - Street 325 LF $180 $58,500 
Pipe 21" and Larger - Yard 218 LF $180 $39,240 
Pipe 21" and Larger - Street 200 LF $210 $42,000 

   
Subtotal $157,020 

Utilities and Misc. Contingency (25%) $39,255 

   
Total $196,275 
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City of Sedalia, MO
Potential System Improvements

Project ID #35Legend
Proposed Pipes

Street Flood

Potential System Improvements

"J Surface Water, Ground Water and Sanitary Sewer Backup

") Surface Flooding

#* Ground and Surface Water Flooding

") Sanitary Sewer Backup

!( Returned Questionnaires with No Major Issues

&3 Surface Flooding and Sanitary Sewer Backup

&3 Ground Water Flooding and Sanitary Sewer Backup

") Ground Water Flooding

0 150 30075
Feet

Sump at the driveway of 1610 W 13th St.

Natural channel that flows toward an enclosed system

Undersized inlet in driveway of 1610 W. 13th St.



 Page 2

Item Quantity Unit  Unit Price  Total 
Clearing and Grubbing 1 LS  $       5,000  $          5,000 
Inlet 6 EA  $       6,000  $        36,000 
Storm Sewer (18") 100 LF  $          100  $        10,000 
Storm Sewer (24") 250 LF  $          120  $        30,000 
Storm Sewer (30") 500 LF  $          150  $        75,000 
End Section 2 EA  $       4,000  $          8,000 
Street Patch 150 SY  $          120  $        18,000 
Driveway Patch 75 SY  $             80  $          6,000 

Sub-Total  $     188,000 
Contingency (20%)  $        37,600 

Total  $     225,600 


