ADDENDUM NUMBER 1

	Title:	Storm Drainage Improvements – Project Area 30		
SEDALIA, MO	Owner:	City of Sedalia, Missouri		
COME GROW WITH US	Engineer:	Wilson & Company, Inc., Engineers & Architects		

ISSUE DATE: April 23, 2024

Bidders are hereby notified of the following changes, additions, modifications, information and clarification for the above project, for which Bids are to be received on Monday, <u>May 6, 2024</u>, at 3:30 PM are amended as follows:

QUESTIONS AND CLARIFICATIONS

- 1. Polypropylene Pipe will be allowed as an alternative to RCP.
- 2. Project to be completed no later than June 30, 2026.
- 3. Our bonding agent says that the bid bond forms provided by Sedalia do not list an owner. They need an owner's name to issue the bonds. Do you have forms that show the name of the owner, or can we just type in The City of Sedalia?
 - a. Please use "The City of Sedalia, MO" as the Owner name.

PLANS

1. No Changes

PROJECT MANUAL

1. Revised the Proposal, page 11, to include Polypropylene Pipe as an alternative. The updated page 11 is attached.

NOTE: Bidders must acknowledge receipt of this Addendum by listing the number and date, where provided, on the Proposal.

ALTERNATE BID – POLYPROPYLENE PIPE

ltem No.	Description	Unit	Estimated Quantity	Unit Cost	Amount
16	15" Polypropylene Pipe	228	LF		
17	17 24" Polypropylene Pipe		LF		
18	30" Polypropylene Pipe	605	LF		

TOTAL AMOUNT OF ALTERNATE BID: \$_____

Bidder acknowledges receipt of the following addenda, which has been considered in the preparation of this bid:

Addendum No.	Dated:
Addendum No.	Dated:
Addendum No.	Dated:

The undersigned agrees, if this proposal is accepted, to complete the work within <u>a period of 60</u> <u>calendar days</u> from the date of the Notice to Proceed.

NAME OF BIDDER:

BY:	
TITLE:	
ADDRESS:	
DATE:	