

Addendum #1 RFQ 2027-004

QUESTIONS:

- What is the anticipated project schedule? Consultant selection is anticipated in July–August 2026. Design is anticipated to begin following contract award, with construction anticipated upon completion of design.
- What is the anticipated project budget? The construction budget has not yet been finalized. The selected consultant will assist the Airport in refining the project scope and developing cost estimates during the design process.